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STATEMENT OF WORK FOR THE REBUILD OF THE
AAV ENGINE SHIPPING AND STORAGE CONTAINER
NSN 8145-01-141-2686

1.0 SCOPE. This Statement of Work (SOW), along with Engineering Drawing 2601325, CAGE
80064 and TM 8F152B-25&P/A Chapter 4 and Appendix C, establishes, sets forth tasks and
identifies the work efforts that shall be performed by the Contractor in the rebuild of the Assault
Amphibious Vehicle (AAV) Engine, Shipping and Storage Container, NSN 8145-01-141-2686,
hereafter referred to as the Storage Container. This document contains minimum requirements to
restore the Storage Container to Condition Code "A”. Condition Code "A" is defined as
"serviceable/issuable without qualification, new, used, repaired or reconditioned materiel which
1s serviceable and issuable to all customers without limitations or restrictions including material
with more than six months shelf-life remaining”.

1.1 Background. Rebuild is defined as “That maintenance technique to restore an item to a
standard as near as possible to original or new condition in appearance, performance, and life
expectancy. This is accomplished through complete disassembly of the item; inspection of all
parts or components, repair or replacement of worn or unserviceable parts using original
manufacturing tolerances and/or specifications and subsequent reassembly of the item™.

2.0 APPLICABLE DOCUMENTS. The following documents herein form a part of this SOW
to the extent specified. Unless otherwise specified, the issues of these documents are those listed
in the Department of Defense Index of Specifications and Standards (DoDISS) and supplement
thereto which is in effect on the date of solicitation. In the event of conflict between the
documents referenced herein and the contents of this SOW, the contents of this SOW shall be the
superseding requirement.

2.1 Military Standards

MIL-STD-129 DoD Standard Practice: Military Packaging for
Shipment and Storage

MIL-STD-2073-1D DoD Standard Practice for Military Marking

2.2 Other Government Documents and Publications

DoD 4160.21-M Defense Materiel Disposition Manual

TM 8F152B-25&P/A Power Plant Assembly Assault Amphibious Vehicle
7A1 Family of Vehicles and RAM/RS

TM 2350-45 DMA Standard Procedures

Engineering Drawing 2601325 Container, Shipping and Storage, Engine

CAGE 80064
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DoD 4000.25-1-M Military Standard Requisitioning and Issue
Procedures (MILSTRIP)

Military Handbooks (For Guidance)

MIL-HDBK-61 Configuration Management Guidance

2.3 Industry Standards

ANSVISO/ASQC Quality Management Systems-Requirements
Q9001-2000

Industry Standards (For Guidance)

ANSIEIA-649 National Consensus Standard for Configuration
Management

Copies of Military Standards and Specifications are available from the DoD Single Stock Point,
Document Automation and Production Service, Building 4D, 700 Robbins Avenue, Philadelphia,
PA 19111-5094, commercial telephone number (215) 697-2179, DSN 442-2179 or on the
Internet at http://www.dodssp.daps.mil. Copies of other government documents and publications
required by the Contractors in connection with specific SOW requirements shall be obtained
through the Contracting Officer: Commander, Attn: Contracts Department (Code 891), P.O.
Drawer 43019, 814 Radford Blvd., Marine Corps Logistics Command, Albany, Georgia 31704-
3019, commercial telephone number (229) 639-6761 or DSN 567-6761. Copies of engineering
drawings, if applicable, shall be obtained from Supply Chain Management Center, Attn: Code
566-1A, 814 Radford Blvd, STE 20302, Albany, Georgia, 31704-0320, commercial telephone
number (229) 639-6476 or DSN 567-6476.

3.0 REQUIREMENTS

3.1 General Tasks. In fulfilling the specified requirements, the Contractor shall:

a. Provide materiel, labor, facilities, and services necessary to troubleshoot, test, diagnose,
engineer, integrate, install, rebuild, and calibrate as required to make the Storage Container fully
operational. Upon completion of rebuild, the Storage Container shall be Condition Code "A".

b. Conduct final-on-site testing, which may be witnessed by Marine Corps Systems
Command (MCSC) (AAV), Albany, Georgia representative.

c. Be responsible for all structural, electrical, and mechanical requirements associated with
the rebuild of the Storage Container as specified in Engineering Drawing 2601325, CAGE 80064
and TM 8F152B-25&P/A, Chapter 4.

d. Ensure the Storage Container meets the configuration of Engineering Drawing 2601325,
CAGE 80064.



SOW-06-PMM143-8C129B-1/1 24 February 2004

e. All mandatory replacement parts shall be replaced 100%. Economical replacement parts
may be reused if they meet the applicable inspection requirements in TM 2350-45. All
unserviceable parts shall be disposed of in accordance with DoD 4160.21-M.

3.2 Detailed Tasks. The following tasks describe the different phases for the rebuild of the
Storage Container.

3.2.1 Phase I - Rebuild. The Contractor shall receive the Storage Container for rebuild. The
Contractor shall then disassemble the Storage Container into components and conduct the rebuild
process. The Contractor shall rebuild components in accordance with the requirements in this
SOW. The Contractor shall be responsible for supplying all equipment, tools, test equipment,
and materiels to conduct this effort. The Contractor shall be responsible for the integration and
assembly of all components. The configuration identification for the Storage Container is
defined by the specifications annotated on current revision level of Engineering Drawing
2601325, CAGE 80064. A Rebuild Data Plate shall be installed in the center in the rear below
the item identification plate. The rebuild data plate shall contain the following (REBUILT BY:)
(INSPECTED BY:) and (DATE REBUILT:). The plate shall be no more than “.008” in
thickness, “2 %” in length and ‘“%4” in height.

3.2.2 Phase II - Inspection, Testing, and Acceptance. Inspection, testing, and acceptance of the
Storage Container shall be conducted in accordance with TM 8F152B-25&P/A Appendix C and
in compliance with ANSI/ISO/ASQC Q9001-2000, Quality Management Systems -
Requirements. The Contractor shall correct any deficiencies discovered.

3.2.3 Phase III - Packaging, Handling. Storage, and Transportation (PHS&T)

a. The Contractor shall be responsible for preservation and packaging of item(s) being
repaired under the terms of this SOW. Items scheduled long-term storage or shipment to
overseas destinations shall be in accordance with Level “A” for requirements of MIL-STD-2073-
1D. Items scheduled for domestic shipment for immediate use or short-term storage shall be in
accordance with Level “B” requirements.

b. Marking for shipping and storage shall be in accordance with MIL-STD-129.

c. The Marine Corps will provide the Contractor with shipping address (es) for delivery
of the repaired equipment. The Contractor shall be responsible for arranging for shipment to the
pre-designated site(s). The Marine Corps shall be responsible for transportation costs associated

with shipping the subject equipment to and from the Contractor.

3.3 Configuration Management

a. The Contractor shall apply configuration control procedures to established
configuration items. The Contractor shall not implement configuration changes to an item’s
documented performance or design characteristics without prior written authorization. If deemed
necessary to temporarily depart from the authorized configuration, the Contractor shall prepare
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and submit a Request For Deviation (RFD). MIL-HDBK-61 and ANSI/EIA-649 provide
guidance for preparing RFDs.

b. The creation and submission of RFDs shall be accomplished using MEARS
CREATE software, which resides at a secure web site, https://mearsl.redstone.army.mil. For the
purpose of gaining access to the web site, the Contractor shall request User-ID and Password
privileges from the Requiring Office identified in Block 6 of the applicable Contract Data
Requirements List. The Contractor shall direct technical or functional questions concerning
usage of MEARS CREATE software to the Requiring Office for guidance. The Contractor shall
notify the Requiring Office by electronic mail when completed MEARS RFDs are ready for
formal submission.

3.4 Government Furnished Equipment (GFE)/Government Furnished Materiel (GFM). The
Management Control Activity (MCA) (Code 581-1B) will coordinate GFE/GFM requests

and maintain a central control system on all government owned assets in the Contractor’s
possession. The MCA will forward a GFE Accountability Agreement to the Contractor for
signature on an annual basis to establish a chain of custody and identify property responsibility
for Marine Corps assets. The Contractor is to acknowledge receipt of GFM to the MCA within
15 days of receipt. This can be done by mailing a copy of the DD 1348 to Materiel and
Distribution Management Department, Distribution Management Branch, Management Control
Activity (Code 581-1B), 814 Radford Blvd., STE 20320, Albany, Georgia 31704-0320 or faxing
a copy to commercial telephone number (229) 639-5498 or DSN 567-5498.

3.5 Contractor Furnished Materiel (CEM). The Contractor may requisition materiels as required
in the performance of this SOW through the DoD Supply System. DoD 4000.25-1-M
(MILSTRIP) Chapter 11 provides guidance to the Contractors on the requisitioning process. The
Contractor’s decision to utilize CFM procured from the DoD Supply System shall be based upon
cost effectiveness, availability of materiel and the required completion/delivery date.

3.6 Quality Assurance Provisions. The performance of the Contractor’s quality of work
performed, material provided and documents written shall be subject to in-process review and
inspection by the MCSC (AAV), Albany, Georgia representative during contract performance.
Inspection may be accomplished during Contractor’s normal working hours. The MCSC (AAV),
Albany, Georgia representative requires, at a minimum, two weeks notice of acceptance tests to
allow for sufficient time for the MCSC (AAV), Albany, Georgia representative to witness the
test. Inspection by the MCSC (AAV), Albany, Georgia representative of acceptance tests,
materiels and associated list furnished hereunder does not relieve the Contractor from any
responsibility regarding defects or other failures to meet the SOW requirements which may be
disclosed prior to final acceptance.

The Contractor shall provide and maintain a Quality System that, as a minimum, adheres to the
requirements of ANSI/ISO/ASQC Q9001-2000, Quality Management Systems - Requirements.
The Contractor’s work shall be subject to in-process reviews and inspections for compliance
with these procedures and standards by the MCSC (AAYV), Albany, Georgia representative.
Noncompliance with these quality assurance procedures resulting in degraded quality of work
may result in a stop-work order requiring action by the Contractor to correct the work performed
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and to enforce compliance with quality assurance procedures or face contract termination.
Notwithstanding such inspection, it shall be the Contractor’s responsibility to ensure that the
entire system meets the performance requirements of this SOW.

4.0 REPORTS. All report deliverables shall be submitted in hard copy to Marine Corps
Systems Command, Attn: (AAV), 814 Radford Blvd., STE 20343, Albany, Georgia 31704-0343,
unless directed otherwise in a Contract Data Requirements List.

4.1 Monthly Production Status Report. A monthly Production Status Report shall be submitted
summarizing the progress and status of the Storage Container per Contract Data Requirements
List.
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